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Board of Commissioners of Johnson County, Indiana

THIS FORM MUST BE ON THE TOP OF YOUR SUBMITTED BID, SUCH THAT IT IS
READILY ACCESSIBLE FOR VIEWING AND READING IN THE COMMISSIONERS’

PUBLIC MEETING.

BID SUMMARY FORM

DEPARTMENT: Johnson County Highway Department

BID DATE: JUNE 22, 2026 at 10:00am

BID ITEM: 2026 Local Mill and Overlay Project

The undersigned Bidder proposes to provide all materials necessary for complete of the
product bid according to the General and/or Special Conditions and Specifications included in
the bid documents for the following sum(s):

BIDDER’S NAME:

BID AMOUNT:
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LEGAL ADVERTISEMENT
NOTICE TO BIDDERS

Notice is hereby given that the Board of County Commissioners of Johnson County, Indiana, in
session at the Johnson County Courthouse Annex in Franklin, Indiana will receive sealed bids (to
be filed in the Auditor's Office) for the 2026 Local Mill and Overlay Project until the hour of 10:00
A.M. local time on June 22, 2026. The work to be performed is described in the specifications.

All Bidders must be pre-qualified by the Indiana Department of Transportation.

Plans, Specifications, Instructions to Bidders and Bid Forms and other documents for this project
may also be downloaded from the Johnson County Highway Department website Bid
Opportunities webpage:

https://www.jchighway.com/bid-opportunities

Bids shall be submitted on State Board of Accounts Form #96 along with a properly signed
Affidavit of Non-Collusion. A 10% bid bond or certified check will be required with the bid and
shall be made payable to the Johnson County Board of Commissioners. A performance bond equal
to the contract price and a payment bond to insure the payment of subcontractors, material
suppliers, contract laborers and persons furnishing services will be required upon award of
contract.

No bid may be withdrawn after the scheduled time for opening bids without the written consent of
the Board of County Commissioners for a period of 30 days. The Board reserves the right to reject
any or all bids and to waive any or all irregularities in any or all bids.

Elizabeth A. Alvey
Johnson County Auditor


https://www.jchighway.com/bid-opportunities

INSTRUCTIONS to BIDDERS

Plans, Specifications, Instructions to Bidders and Bid Forms and
other documents for this project may be downloaded from the
Johnson County Highway Department website Bid Opportunities
webpage:
https://www.jchighway.com/bid-opportunities

(1) Sealed Bids will be received by the Board of County Commissioners of Johnson County,
Indiana, (also referred to herein as "Owner" or “County”) at the Office of the Johnson County
Auditor until 10:00 A.M. local time on Monday June 22, 2026. Bids will be publicly opened at
10:00 a.m. June 22, 2026 at the Commissioners’ Meeting. Any bids received after the designated
time will be returned unopened.

(2) Bids must be submitted in a sealed envelope identifying the enclosure as a sealed bid, marked
with the name of the bidder, the name of the project being bid, and the date and time when bids
are scheduled to be opened. The sealed envelope containing the bid shall be addressed to and
received by the Johnson County Auditor's Office, Court House Annex, 86 W. Court Street,
Franklin, Indiana, 46131.

Each bidder shall furnish with his proposal or bid the following:

A. STATE BOARD OF ACCOUNTS FORM NO. 96 - Bids shall be submitted on
State Board of Accounts Form No. 96, all parts of which must be properly filled
out and executed by the bidder.

Bid amounts shall be submitted as follows:

BASE BID - Total bid price for the construction of items covered by the specifica-
tions for the bid.

ADD ALTERNATE - Total bid price for the construction of items covered by the
specifications for the bid.

B. ITEMIZED BID FORM - This form, included in the bid packet, shall be filled out
and submitted with the proposal indicating the Bidder's unit prices per each line
item. The unit price shall be the total unit price for the bid item including labor,
equipment, and materials.

C. PREQUALIFICATION STATEMENT - Each Bidder shall submit as part of its bid
a current Certificate of Qualification issued by the Indiana Department of
Transportation stating its qualifications to perform the work described within these
bid documents as well as any Subcontractor’s certification for work not eligible to
be performed by the Prime Contractor.

D. SUBCONTRACTOR’S INFORMATION FORM - Each bidder shall submit a


https://www.jchighway.com/bid-opportunities

completed Subcontractor’s Information Form.

E. SUPERINTENDENT SUBMITTAL FORM - Each bidder shall submit a
completed Superintendent Submittal Form.

F. 10% BID BOND, CASHIER'S CHECK OR CERTIFIED CHECK - Each bidder
shall submit a 10% bid bond, cashier's check or certified check which shall be
included with the proposal and shall be made payable to the Johnson County Board
of Commissioners.

Cashier’s or Certified Checks will be returned to unsuccessful bidders after a
contract has been executed with the successful bidder or within thirty (30) days
after opening bids. If the successful bidder does not enter into a contract and post
a satisfactory performance bond with the County within ten (10) days from the time
the bidder has been notified of the acceptance of its bid, its bond or check shall be
forfeited to the County as liquidated damages for failure to do so.

The successful bidder will be required to execute a contract on a form provided by
the Owner. The successful bidder will also be required to furnish satisfactory
performance and payment bond described herein to the full amount of the contract
price, to secure the fulfillment of the contract. Premiums for such bonds shall be
paid by the Contractor.

G. NON-COLLUSION AFFIDAVIT - The affidavit must be signed by the person,
member of the firm, or authorized officer of the corporation making the proposal,
and if made by a member of a firm or an officer of a corporation, the affidavit must
be made on behalf of said firm or corporation.

(3) The bidder must submit its proposal on the forms furnished by the County. The blank spaces
in the proposal forms must be filled in correctly. The bidder must state in numerals and, where
requested, in words the price for which it proposes to do the work contemplated. It shall show the
total lump sum price. All entries shall be typed or in ink, except the signature of the Bidder must
be in ink.

The Bidder shall sign its proposal correctly. If the proposal is made by an individual, his/her name
and post office address must be shown. If made by a partnership, it must be signed by a general
partner of the partnership submitting the proposal, and his/her name and post office address must
be shown. If made by a corporation, the proposal must show the name of the state under whose
laws the corporation is chartered, name and business addresses of its executive officers, and be
signed by the authorized official or officials of the corporation.

(4) The bidder is required to examine carefully the job sites, proposal, General Conditions, Special
Provisions and contract form pertaining to the work contemplated. The submission of a bid or
proposal shall be considered prima facie evidence that the bidder has judged for and satisfied itself
as to the conditions to be encountered, the character, quality and quantities of work to be performed
and materials to be furnished, and the requirements of these specifications and the contract.

(5) Any bidder may withdraw its bid at any time prior to the scheduled time for receipt and opening
of bids. No bid shall be withdrawn after the opening of bids without the written consent of the



Owner for a period of thirty (30) days after the scheduled time for opening bids. Bonds or certified
checks of unsuccessful bidders will be returned after a contract has been executed with the
successful bidder, or within thirty (30) days after date of opening of bids.

(6) Any bid not signed by the individual making same shall have attached to it a Power of Attorney
evidencing authority to sign the bid in the name of person for whom it was signed.

(7) The successful Bidder shall provide a 100% performance bond, a payment bond in an amount
equal to the Contract price to insure payment of sub-contractors, laborers, material suppliers and
persons furnishing services on this Contract, and, upon completion of the work, a maintenance
bond to cover defective materials and workmanship for one year. These bonds are to be executed
by the Contractor to the County, and approved by and for the benefit of the Johnson County Board
of Commissioners.

(8) START OF WORK - Unless otherwise provided, the Contractor shall start after issuance of
the “Notice to Proceed.”

In no case shall the Contractor begin work prior to approval of the Contract.



2026 LOCAL MILL AND OVERLAY PROJECT

ITEMIZED BID TAB

AVERAGE

I;f;“ I‘;Vlegt;" TOWNSHIP ROAD NAME FROM TO PAVEMEN |Length E“g';'{gted DESCRIPTION Iéf{ss‘/ ESTIMATED | UNIT UNIT PRICE TOTAL AMOUNT
! T WIDTH * | QUANTITY

Gl Project Mobilization Demobilization 1 LS $
G2 Project Traffic Maintenance 1 LS $
1| 0000WA | Franklin | N CENTERLINE RD | 100ft North of CR260N | Park Forest South Dr | 21 7860 | 16666 |HMA Surface, Type C, 9.5 mm 165 1375 Ton $
1A HMA Intermediate, Type C, 19.0mm 330 2750 Ton $
1B Asphalt for Tack Coat 33332 Sys. $
1C Milling, Asphalt or Concrete, 4.5 in 16666 Sys. $
1D Temporary Pavement Marking Tape, Type 1, Yellow 4 in 9662 LFT $
1E Line, Paint, Solid, Yellow, 4 in 8131 LFT $
IF Line, Paint, Skip, Yellow, 4 in 1531 LFT $
1G Line, Paint, Solid, White, 4 in 15660 LFT $
2 | 225ED | Pleasant | NGRAHAMRD |  Approx 360ft N of 400N |  Approx 2,700ft N of 400N | 22 2338 | 5244 |HMA Surface, Type C, 9.5 mm 165 433 Ton $
2A Asphalt for Tack Coat 5244 Sys. $
2B Milling, Asphalt or Concrete, 1.5 in 5244 Sys. $
2C Temporary Pavement Marking Tape, Type 1, Yellow 4 in 591 LFT $
2D Line, Paint, Solid, Yellow, 4 in 0 LFT $
2E Line, Paint, Skip, Yellow, 4 in 591 LFT $
2F Line, Paint, Solid, White, 4 in 4676 LFT $
3 | 400SG |  BlueRiver | E CR 400 S [ US 31 700E | 19 2299 | 5541 |[HMA Surface, Type C, 9.5 mm 165 457 Ton $
3A Asphalt for Tack Coat 5541 Sys. $
3B Milling, Asphalt or Concrete, 1.5 in 5541 Sys. $
3C Temporary Pavement Marking Tape, Type 1, Yellow 4 in 4657 LFT $
3D Pavement Markings, Railroad Crossing, Complete, Per INDOT Standards 1 EA $
3E Line, Paint, Solid, Yellow, 4 in 4657 LFT $
3F Line, Paint, Skip, Yellow, 4 in 0 LFT $
3G Line, Paint, Solid, White, 4 in 4598 LFT $
4 | 400WC | White River | BERRY RD [ 800N | Approx 140ft S of 900N | 25 3703 | 10644 |[HMA Surface, Type C, 9.5 mm 165 878 Ton $
4A Asphalt for Tack Coat 10644 Sys. $
4B Snowplowable Raised Pavement Marker, Remove 74 EA $
4C Milling, Asphalt or Concrete, 1.5 in 10644 Sys. $
4D Temporary Pavement Marking Tape, Type 1, Yellow 4 in 7406 LFT $
4E Transverse Marking, Thermoplastic, Stop Line, White, 24 in. 24 LFT $
4F Line, Paint, Solid, White, 8 IN. (45deg angle, 15ft spacing) 50 LFT $
4G Line, Paint, Solid, Yellow, 4 in 7632 LFT $
4H Line, Paint, Skip, Yellow, 4 in 0 LFT $
41 Line, Paint, Solid, White, 4 in 7406 LFT $
5 | 650SD |  BlueRiver | E CR 650 S [ Dead End US 31 | 24 217 [ 551  [HMA Surface, Type C, 9.5 mm 165 45 Ton $
5A Asphalt for Tack Coat 551 Sys. $
5B Milling, Asphalt or Concrete, 1.5 in 551 Sys. $
5F Line, Paint, Solid, White, 4 in 434 LFT $
6 | 700EA | Clark | N CR 700 E [ Marion CL 1075N | 25 1343 | 3358 |HMA Surface, Type C, 9.5 mm 165 277 Ton $
6A Asphalt for Tack Coat 3358 Sys. $
6B Milling, Asphalt or Concrete, 1.5 in 3358 Sys. $
6C Temporary Pavement Marking Tape, Type 1, Yellow 4 in 1930 LFT $
6D Line, Paint, Solid, Yellow, 4 in 1670 LFT $
6E Line, Paint, Skip, Yellow, 4 in 260 LFT $
6F Line, Paint, Solid, White, 4 in 2686 LFT $
7 | 700EB | Clark | N CR 700 E | 1075N 1050N | 25 1290 | 3297  |HMA Surface, Type C, 9.5 mm 165 272 Ton $
TA Asphalt for Tack Coat 3297 Sys. $
7B Milling, Asphalt or Concrete, 1.5 in 3297 Sys. $
7C Temporary Pavement Marking Tape, Type 1, Yellow 4 in 940 LFT $
7D Line, Paint, Solid, Yellow, 4 in 607 LFT $
7E Line, Paint, Skip, Yellow, 4 in 333 LFT $
7F Line, Paint, Solid, White, 4 in 2580 LFT $
8 | S0301 |  White River | Cedar Lane [ 400W [ Dead End | 25 1290 | 3603 |[HMA Surface, Type B, 9.5 mm 165 297 Ton $
8A Asphalt for Tack Coat 3603 Sys. $
8B Milling, Asphalt or Concrete, 1.5 in 3603 Sys. $
9 S0503 |  White River | Brentridge Parkway | Morgantown Rd | Forest Hills Subdivision | 22 3258 | 8446 |HMA Surface, Type B, 9.5 mm 165 697 Ton $
9A HMA Intermediate, Type C, 19.0mm 330 223 Ton $
9B Asphalt for Tack Coat 9793 Sys. $
9C Milling, Asphalt or Concrete, 1.5 in 7099 SYS $
9D Milling, Asphalt or Concrete, 4.5 in 1347 Sys. $
10 | S7004 |  White River | Brentridge Parkway | Forest Hills Subdivision | Dead End | 24 500 | 1328 [|HMA Surface, Type B, 9.5 mm 165 110 Ton $
10A Asphalt for Tack Coat 1328 Sys. $
10B Milling, Asphalt or Concrete, 1.5 in 1328 Sys. $
11 | S1122 |  White River | Leisure Lane | North end of Bridge | County Line Rd | 23 6196 | 15816 |HMA Surface, Type B, 9.5 mm 165 1305 Ton $
11A HMA Intermediate, Type C, 19.0mm 330 676 Ton $
11B Asphalt for Tack Coat 19650 Sys. $
11C Milling, Asphalt or Concrete, 1.5 in 11982 Sys. $
11D Milling, Asphalt or Concrete, 4.5 in 3834 Sys. $




2026 LOCAL MILL AND OVERLAY PROJECT
ITEMIZED BID TAB

Item Inventor AVERAGE Estimated LBS./
No. yID# TOWNSHIP ROAD NAME FROM TO PAVEMEN [Length SYS DESCRIPTION SYS. ESTIMATED | UNIT UNIT PRICE TOTAL AMOUNT
T WIDTH QUANTITY
12 | 1000ND White River W FAIRVIEW RD Roundabout at Morgantown Rd 5473 |HMA Surface, Type C, 9.5 mm 165 452 Ton $ -
12A Asphalt for Tack Coat 5473 Sys. $ -
12B Milling, Asphalt or Concrete, 1.5 in 5473 Sys. $ -
12C Transverse Marking, Paint, Crosswalk Line, White, 24 IN. 304 LFT $ -
12D Transverse Marking, Paint, Yield Line, White, 27 IN. 103 LFT $ -
12E Pavement Message Marking, Paint, Lane Indication Arrow, Roundabout Left/Thru 2 EACH $ -
12F Pavement Message Marking, Paint, Lane Indication Arrow, Roundabout Right/Thru 1 EACH $ -
12G Pavement Message Marking, Paint, Lane Indication Arrow, Roundabout Left Only 1 EACH $ -
12H Pavement Message Marking, Paint, Lane Indication Arrow, Turn Arrow Right Only 2 EACH $ -
121 Pavement Message Marking, Paint, Lane Indication Arrow, Turn Arrow Left Only 0 EACH $ -
12 Temporary Pavement Marking Tape, Type 1, Yellow 4 in 2166 LFT $ -
12K Line, Paint, Solid, Yellow, 4 in 2166 LFT $ -
12L Line, Paint, Solid, White, 4 in 1442 LFT $ -
12M Line, Paint, Dotted, White, 4 IN., 2ft long, 2ft gap 178 LFT $ -
12N Line, Paint, Dotted, White, 8 IN., 2ft long, 2ft gap 300 LFT $ -
13 | 500ND |  White River | W CR 500 N | Roundabout at Morgantown Rd | | 4355  |HMA Surface, Type C, 9.5 mm | 165 359 Ton $ -
13A Asphalt for Tack Coat 4355 Sys. $ -
13B Milling, Asphalt or Concrete, 1.5 in 4355 Sys. $ -
13C Transverse Marking, Paint, Crosswalk Line, White, 24 IN. 304 LFT $ -
13D Transverse Marking, Paint, Yield Line, White, 27 IN. 76 LFT $ -
13E Line, Paint, Solid, Yellow, 4 in 1339 LFT $ -
13F Line, Paint, Solid, White, 4 in 198 LFT $ -
13G Line, Paint, Dotted, White, 8 IN., 2ft long, 2ft gap 190 LFT $ -
Total Base Bid: $ $0.00

WRITE IN WORDS DOLLARS



State Form 52414 (R2/ 2-13) / Form 96 (Revised 2013)
Prescribed by State Board of Accounts

PARTI
(To be completed for all bids. Please type or print)

Date (month, day, year):

1. Governmental Unit (Owner): Johnson County Board of Commissioners

2. County : Johnson County

3. Bidder(Firm):

Address:

City/State/ZIP code:

4. Telephone Number:

5. Agent of Bidder (if applicable):

Pursuant to notices given, the undersigned offers to furnish labor and/or material necessary to complete

the public works project of 2026 Local Mill and Overlay Project

(Governmental Unit) inaccordance with plans and specifications prepared by

Johnson County Highway Department and dated for the sumof

$

The undersigned further agrees to furnish a bond or certified check with this bid for an amount specified in the notice
of the letting. If alternative bids apply, the undersigned submits a proposal for each in accordance with the notice.
Any addendums attached will be specifically referenced at the applicable page.

If additional units of material included in the contract are needed, the cost of units must be the same as that
shown in the original contract if accepted by the governmental unit. If the bid is to be awarded on a unit basis, the
itemization of the units shall be shown on a separate attachment.

The contractor and his subcontractors, if any, shall not discriminate against or intimidate any employee, or
applicant for employment, to be employed in the performance of this contract, with respect to any matter directly or
indirectly related to employment because of race, religion, color, sex, national origin or ancestry. Breach of this
covenant may be regarded as a material breach of the contract.

CERTIFICATION OF USE OF UNITED STATES STEEL PRODUCTS
(If applicable)

I, the undersigned bidder or agent as a contractor on a public works project, understand my statutory
obligation to use steel products made in the United States (I.C. 5-16-8-2). | hereby certify that | and all subcontractors
employed by me for this project will use U.S. steel products on this project if awarded. | understand that violations
hereunder may result in forfeiture of contractual payments.



ACCEPTANCE

The above bid is accepted this day of , subject to the

following conditions:

Contracting Authority Members:

Brian P. Baird, Chairman

Kevin M. Walls, Member

Ronald H. West, Member

PARTII
(For projects of $150,000 or more - IC 36-1-12-4)

Governmental Unit:

Bidder (Firm)

Date (month, day, year):

These statements to be submitted under oath by each bidder with and as a part of his bid.
Attach additional pages for each section as needed.

SECTION | EXPERIENCE QUESTIONNAIRE

1. What public works projects has your organization completed for the period of one (1) year prior to the
date of the current bid?
Expected Name and Address of
Contract Amount Class of Work Completion Owner
Date
2. What public works projects are now in process of construction by your organization?
Expected Name and Address of
Contract Amount Class of Work Completion Owner

Date




4.

Have you ever failed to complete any work awarded to you? if so, where and why?

List references from private firms for which you have performed work.

SECTION Il PLAN AND EQUIPMENT QUESTIONNAIRE

Explain your plan or layout for performing proposed work. (Examples could include a narrative of when
you could begin work, complete the project, number of workers, etc. and any other information which you
believe would enable the governmental unit to consider your bid.)

Please list the names and addresses of all subcontractors (i.e. persons or firms outside your own firm
who have performed part of the work) that you have used on public works projects during the past five (5)
years along with a brief description of the work done by each subcontractor.




If you intend to sublet any portion of the work, state the name and address of each subcontractor,
equipment to be used by the subcontractor, and whether you will require a bond. However, if you are
unable to currently provide a listing, please understand a listing must be provided prior to contract
approval. Until the completion of the proposed project, you are under a continuing obligation to
immediately notify the governmental unit in the event that you subsequently determine that you will use a
subcontractor on the proposed project.

4. What equipment do you have available to use for the proposed project? Any equipment to be used by
subcontractors may also be required to be listed by the governmental unit.

5. Have you entered into contracts or received offers for all materials which substantiate the prices used in
preparing your proposal? If not, please explain the rationale used which would corroborate the prices

listed.

SECTION Il CONTRACTOR'S FINANCIAL STATEMENT

Attachment of bidder's financial statement is mandatory. Any bid submitted without said financial statement
as required by statute shall thereby be rendered invalid. The financial statement provided hereunder to the governing
body awarding the contract must be specific enough in detail so that said governing body can make a proper
determination of the bidder's capability for completing the project if awarded.



SECTION IV CONTRACTOR'S NON-COLLUSION AFFIDAVIT

The undersigned bidder or agent, being duly sworn on oath, says that he has not, nor has any other member,
representative, or agent of the firm, company, corporation or partnership represented by him, entered into any
combination, collusion or agreement with any person relative to the price to be bid by anyone at such letting nor to
prevent any person from bidding nor to include anyone to refrain from bidding, and that this bid is made without
reference to any other bid and without any agreement, understanding or combination with any other person in
reference to such bidding.

He further says that no person or persons, firms, or corporation has, have or will receive directly or indirectly,
any rebate, fee, gift, commission or thing of value on account of such sale.
SECTION V OATH AND AFFIRMATION

| HEREBY AFFIRM UNDER THE PENALTIES FOR PERJURY THAT THE FACTS AND INFORMATION
CONTAINED IN THE FOREGOING BID FOR PUBLIC WORKS ARE TRUE AND CORRECT.

Dated at this day of

(Name of Organization)

By
{Title of Person Signing)
ACKNOWLEDGEMENT
STATE OF
) ss
COUNTY OF )
Before me, a Notary Public, personally appeared the above-named and

swore that the statements contained in the foregoing document are true and correct.

Subscribed and sworn to before me this day of

Notary Public

My Commission Expires:

County of Residence:




Part of State Form 52414 (R2 / 2-13) / Form 96 (Revised 2013)

BIDOF

(Contractor)

(Address)

FOR

PUBLIC WORKS PROJECTS

OF

Filed

Action Taken




IN TESTIMONY WHEREOF, the Bidder (an individual) has hereunto set his/her hand this
day of , 20

BY

Bidder

IN TESTIMONY WHEREOF, the Bidder (an unincorporated firm) has hereunto set its hand this
day of , 20

BY

Firm Name

BY

Individual Name

IN TESTIMONY WHEREOF, Bidder (a corporation) has caused this proposal to be signed by
its President and Secretary and affixed its corporate seal this day of
, 20

BY

Name of Corporation

BY

President

BY

Secretary
Official Address of Bidder:




DEFINITION OF TERMS

Whenever, in these specifications and in the Contract, the following terms are used, the intent and
meaning shall be interpreted as follows:

STANDARD SPECIFICATIONS:
2026 Edition of the Indiana Department of Transportation Standard Specifications
and current Supplemental Specifications

DEPARTMENT/ CONTRACT SERVICES SECTION/ DIVISION OF MATERIALS
AND TESTS/ PROCUREMENT AND DISTRIBUTION DIVISION/ DISTRICT/
DISTRICT TRAFFIC ENGINEER:

Johnson County Highway Department

OWNER/COUNTY:
Board of County Commissioners of Johnson County, Indiana

ENGINEER:
The Registered Professional Engineer representing the Johnson County Highway
Department or an authorized representative of the Owner.

INSPECTOR:
The representative of the Owner which may include the Johnson County Highway
Engineer or the Engineer’s representative.

PERFORMANCE BOND:
The approved form of security, furnished and executed by the bidder and its surety
or sureties, guaranteeing complete execution of the contract, as defined herein, and
for the payment of all legal debts pertaining to the construction of the project. The
performance bond will be in effect after both parties have signed the contract and
the contract has been approved by the Johnson County Attorney.



GENERAL CONDITIONS

PERFORMANCE AND PAYMENT BOND

Prior to commencement of the work described herein the Contractor shall furnish a 100%
performance bond covering the faithful performance of the Contract, and a payment bond in an
amount equal to the Contract price to insure payment of all obligations arising hereunder including
payment of sub-contractors, laborers, material suppliers and persons furnishing services on this
Contract. These bonds are to be executed by the Contractor to the County, and approved by and
for the benefit of the Johnson County Board of Commissioners. The payment bond cannot be
released until one year after the Board's final settlement with the Contractor. The Contractor shall
require the attorney-in-fact who executes the required bonds on behalf of the surety to affix thereto
a certified and current copy of his power of attorney.

MATERIAL GUARANTY

Before the award of any contract, bidders may be required to furnish a complete statement of the
origin, composition, and manufacture of any or all materials to be used in the work, together with
samples, which samples may be subjected to the tests provided in these specifications to determine
their quality and fitness for the work.

AWARD AND EXECUTION OF CONTRACT

The total bid price submitted by the Contractor for completing all items shown and described in
the bid packet will be considered the total bid and all proposals will be evaluated on that basis.
The County reserves the right to reject any and all bids and the right to waive any or all
irregularities in any or all bids.

PAYMENT FOR WORK COMPLETED

The contractor shall submit invoices for work done to the Engineer for payment. These invoices
will be paid according to Johnson County's standard payment schedule. The invoices will be
approved by the Engineer upon his/her verification that the work being invoiced has actually been
completed. Invoices submitted to the Engineer not later the second Monday of the month will be
paid on the fourth Monday of the month. Invoices submitted to the Engineer not later the Fourth
Monday of the month will be paid on the second Monday of the following month.

Payment will be made for work done with a retainage of 5%. Invoices shall show the appropriate
retainage for the work being claimed. Johnson County Claim Forms shall be for the amount to be
paid after deducting the 5% retainage. The retainage will be paid to the contractor 61 days after
final completion and acceptance of the work as detailed in the specimen contract.



EXAMINATION OF PLANS, SPECIFICATIONS, AND SITES

Bidders are expected to examine the roads before submitting proposals, and must satisfy
themselves by personal examination of the locations of the proposed work, and other such methods
as may be required, as to the accuracy of the estimates of the work to be done. Bidders shall not
at any time after the opening of bids dispute or complain of the statement or estimate of the County
nor assert that there was any misunderstanding as to the nature or scope of the work to be done.
The quantities shown on the Itemized Bid Form are the estimated quantities required to complete
the work shown on the plans or required by the specifications. These quantities are intended to be
true and correct but are not guaranteed and the County will not be responsible for any errors in the
estimate or for any omission in the work.

The true intent of the General Conditions, Standard Specifications, Supplemental Provisions and
Special Provisions is to prescribe a complete work or improvement which the Contractor
undertakes to do, complete in detail, in full compliance with the proposal and contract. It is
understood that the Contractor, for all or any part, shall furnish all materials, equipment, tools,
supplies, transportation, labor and incidentals required to execute the contract in a satisfactory and
workmanlike manner, unless otherwise provided in the specifications, Special Provisions, or
contract.

CONTRACT QUESTIONS

All questions must be submitted in writing prior to 5:00 p.m. local time, Wednesday, June 17,
2026. Questions can be e-mailed to Daniel Johnston djohnston@johnsoncounty.in.gov. A written
response will be e-mailed. No questions will be answered by telephone.

MATERIALS AND WORKMANSHIP

All work will be under the supervision of the Johnson County Highway Department. All materials
and construction shall conform to the 2026 Edition of the Indiana Department of Transportation
Standard Specifications, and Supplemental Specifications and the Special Provisions for this
contract.

DEFECTIVE AND/OR UNAUTHORIZED WORK OR MATERIALS

All materials which do not meet the requirements of these specifications, and materials which have
become mixed with dirt or other foreign substance, or have from any cause become unsuitable,
will be rejected and shall be removed from the work unless the Engineer permits them to remain.
No rejected materials, the defects of which have been subsequently corrected, shall be used until
approved by the Engineer or the Inspector. Should the Contractor fail to remove rejected materials
within the time specified, the Owner will have the authority to cause their removal at the expense
of the Contractor, or to annul the contract as set out under "Annulment of Contract.”



Whenever inspection shows, in the opinion of the Engineer or the Inspector, that portions of the
work were not constructed in compliance with terms of the contract, the Engineer or the Inspector
will require the Contractor to remove and replace such portions, and any expense incurred by such
corrections shall be borne by the Contractor.

Work done without lines and grades being given, work done beyond the lines and grades shown
on the plans or as otherwise given, except as may be provided herein, will be considered
unauthorized and at the expense of the Contractor, and will not be paid for by the County. Work
so done may be ordered removed and replaced at the Contractor's expense. Should the Contractor
fail to remove or renew defective material or work or unauthorized work within the time specified
the County will have the authority to cause such work to be done at the Contractor's expense.

FINAL INSPECTION

The Engineer or the Inspector will make a final inspection of all work included in the contract as
soon as possible after being notified by the Contractor that the work is completed, or after the
Engineer or the Inspector's records show that the work is nearing completion. If the work is not
acceptable to the Engineer or the Inspector at the time of such inspection, he/she shall advise the
Contractor in writing as to the particular defects to be remedied before final acceptance. If, within
a period of 10 days after such notice, the Contractor has not taken steps to speedily repair or replace
the defective work as outlined by the Engineer or the Inspector, the Owner may, without further
notice and without in any way impairing the contract, make such arrangements as it may deem
necessary to have the work completed in a satisfactory manner. The cost of so completing the
work may be deducted from any monies due or which may become due to the Contractor on his
contract.

MAINTENANCE OF TRAFFIC

Maintenance of traffic shall conform to the latest edition of the Manual on Uniform Traffic Control
Devices, 2026 Edition of the Indiana Department of Transportation Standard Specifications, and
most recent edition of the Supplemental Specifications. The Contractor shall provide all labor,
equipment and materials as required to maintain one-way traffic at all times on all roads. This
shall include, but not be limited to, erection of warning signs, regulatory signs, barricades, flag
men, arrow boards, and provisions for temporary access to all adjacent property (where necessary).
The Contractor shall supply flag men, equipped with two-way radios for communication, at both
ends of the construction or paving zone to provide uniform, one-way traffic flow thru the site at
all times. A typical Traffic Control diagram and layout which shall be utilized by the Contractor
on each road being paved shall be submitted for approval at the Pre-Construction Conference. No
work shall commence until approval of this diagram is given by the Highway Engineer. Approval
of said diagram will not relieve the Contractor of the liability and responsibility of providing
further traffic control as needed.




PERMITS AND LICENSES

The Contractor shall procure, at his own expense, all permits and licenses, pay all charges and
fees, and give all notices necessary and incidental to the due and lawful prosecution of the work.
The Contractor will be required to furnish a certificate from the Indiana State Industrial Board as
evidence that he has complied with the provisions of the "Indiana Workman's Compensation Act,"”
Chapter 69 of the Acts of the Indiana General Assembly, 1937.

TEMPORARY AND LONG TERM SUSPENSION OF WORK

The work may be suspended by the Engineer or the Inspector, wholly or in part, for such period
or periods as may be necessary on account of:

1. Failure on the part of the Contractor to carry out instructions given, or
failure to perform any or all provisions of the contract.

2. Any other conditions which, in the judgment of the Engineer or the
Inspector make work impractical.

No additional compensation shall be paid the Contractor because of such suspension. The
Contractor shall not suspend work without written authority from the Engineer or the Inspector.
Work shall recommence only upon the direction of the Engineer or the Inspector.

ANNULMENT OF CONTRACT

If the Contractor fails or refuses to perform the work in an acceptable manner, the County may
give notice in writing to the Contractor and his Surety, if any, of such failure or refusal, specifying
the same and directing what action shall be taken. Any one or more of the following will be
considered sufficient justification for such notice:

l. Failure to begin work under contract within the time specified.

2. Failure to perform the work with sufficient supervision, workmen,
equipment, and materials to insure the prompt completion of said work.

3. Unsuitable performance of the work.

4. Neglecting or refusal to remove defective materials, or failure to perform
anew such work as shall have been rejected.

5. Discontinuing the prosecution of the work or any part of it.
6. Inability to finance the work adequately.
7. The Contractor's failure for any other reason to carry on the work in an

acceptable manner.



If the Contractor or his Surety, if any, within a period of 10 days after such notice, does not proceed
in compliance therewith, then the County will have full power and authority without violating the
contract, to take the prosecution of the work out of the hands of the said Contractor, to appropriate
or use any or all materials and equipment on the jobsite as may be suitable and acceptable, and
may at its option, turn the work over to the Surety, if any, or enter into an agreement with another
Contractor for the completion of the Contract according to the terms and provisions thereof, or it
may use such other methods as in its opinion shall be required for the completion of said contract
in an acceptable manner.

If the Contractor is a foreign corporation, it shall be required to furnish a certificate from the
Secretary of State of Indiana, as evidence that the corporation has complied with the Indiana
Foreign Corporation Statutes, and that the corporation is authorized to transact business in the
State of Indiana.

PUBLIC CONVENIENCE AND SAFETY

The Contractor shall at all times conduct the work in such a manner as to ensure the least
obstruction to traffic. Materials stored upon the site shall be placed so as to cause only such
inconvenience to the traveling public and residents as is considered unavoidable.

The importance the Engineer and the Owner attaches to safety cannot be overemphasized. The

Owner reserves the right, at its discretion, to disallow for payment any work performed where the
proper safety precautions were not being observed.

PROTECTION AND RESTORATION OF PROPERTY

The Contractor shall not enter upon private property for any purpose in connection with the work
without obtaining proper permission. The Contractor shall be responsible for the preservation
from injury or damage of all public and private property adjacent to the work resulting from the
execution or non-execution of the work under its contract. The Contractor shall take all necessary
precautions to prevent damage to trees, crops, pipes, cables, conduits and other underground
structures, and public utilities, and shall carefully protect from disturbance or damage all land
monuments and property marks until an authorized agent has witnessed or otherwise referenced
their locations, and shall not remove them until directed. The Contractor shall notify the Engineer,
the Inspector and the County Surveyor if any section corners are found or are expected to be
located within the work area.

Where or when any damage or injury is done to public or private property on account of any act,
omission, neglect or misconduct in the execution of the work, or in consequence of the non-
execution thereof on the part of the Contractor, the Contractor shall restore or compensate for any
such damage or injury in an acceptable manner. In case of failure on the part of the Contractor to
restore or compensate for such property damage or injury, the Johnson County Highway
Department may, upon 48 hours notice, proceed to repair, compensate, or otherwise restore such
property as may be deemed necessary, and the cost thereof shall be deducted from any monies due
or which may become due the Contractor under this Contract.



The Contractor shall not be released from responsibility as outlined above until the work has been
completed and accepted.

CONTRACTOR'S RESPONSIBILITY FOR WORK

Until final acceptance of the work by the County, the Contractor shall be responsible for all work
and make good any damage sustained from any cause whatsoever.

No equipment of any kind shall be operated on or transported over any pavement surface when
such equipment causes spalling at joints or edges, or damages in any way any surface, either
finished or unfinished. The Contractor shall rebuild and repair, at its own expense, all injuries or
damage to any portion of the work occasioned by any of the above causes before its completion
and acceptance.

All costs incurred by the County in completing the work under the contract shall be deducted from
any monies due or which may become due said Contractor. In case the expense so incurred by the
County shall be less than the sum which would have been payable under the contract if it had been
completed by said Contractor, then the Contractor shall be entitled to receive the difference;
however, in case such expense shall exceed the sum which would have been payable under the
contract, then the Contractor and its Surety shall be liable and shall pay to the County the amount
of said excess.

By taking over the prosecution of the work, the County does not forfeit the right to recover

damages from the Contractor or its Surety, if any, for its failure to complete the work in the time
specified.

TERMINATION OF CONTRACTOR'S RESPONSIBILITY

The contract shall be considered as completed after all work provided for therein has been finally
accepted by the Engineer or County Inspector and final payment has been made. Before final
payment the Contractor shall provide an affidavit to the Owner stating that all labor and materials
connected with this project have been paid in full by the Contractor. The Contractor shall then be
released from all further obligations, except as provided under "Waiver of Legal Rights."

NOTICE TO PROCEED

After the contract has been executed and approved, and after receipt by the county of all required
bonds, the County shall issue to the contractor a written "Notice to Proceed”.

STARTING OF WORK

Unless otherwise provided, the Contractor shall start work on the contract after the date of "Notice
to Proceed.”



RESPONSIBILITY FOR DAMAGE CLAIMS

The Contractor shall save and hold harmless the County and its officers, agents and employees
from and against all suits and claims that may be based on alleged injury to any person or property
that may occur, or may be alleged to have occurred, in the course of the performance of the contract
by the Contractor, whether such claims shall be made by an employee of the Contractor or by a
third person, and whether or not it shall be claimed that the alleged injury was caused by negligent
act or omission of the Contractor; and the Contractor shall at its own cost and expense, pay all
charges and attorney's fees, and all cost and other expense, arising there from or incurred in
connection therewith, and if judgment shall be rendered against the County, the Johnson County
Highway Department or any officer, agent or employee of any thereof, the Contractor shall at its
own cost and expense satisfy and discharge same.

INSURANCE

The Contractor shall be required to carry Worker's Compensation and Occupational Disease
Insurance including Employer's Liability Insurance in amounts and with companies satisfactory to
the County. In addition, the Contractor shall be required to carry a Comprehensive Liability form
of insurance, and Automobile Liability Insurance. Minimum coverage limits of the required
insurance shall be as described in Section Nine of the attached Specimen Contract. The
Contractor's Liability is not to be limited by the amount specified in the insurance policies.

ADDITIONAL INSURED

The Contractor shall submit a “Certificate of Insurance” indicating the above necessary coverage
as well as naming the Johnson County Board of Commissioners, its employees and
representatives, and the Engineer as “Additional Insured” on all policies except Worker’s
Compensation.

LANE RESTRICTIONS AND ROAD CLOSURE

The Contractor shall notify the Engineer and the Johnson County Highway Department at least 48
hours before implementing lane restrictions or closing any road for construction. It shall be the
sole responsibility of the Contractor to make notification to all emergency services, as well as, all
school systems for each and every closure of the road, a minimum of 48 hours in advance. Severe
consequences are eminent if the proper notification is not executed. The personal safety and
access to emergency services of residents is considered crucial during the construction of this
project.

COMPLETION TIME OF WORK REQUIRED AND LIQUIDATED DAMAGES

All work to be performed under this Contract shall be ready for acceptance by the dates stated in
the Special Provision SP-025 Progression of the Work. If the Contractor has not completed the
work in the allowable time, the Owner will be entitled to charge the Contractor liquidated
damages for each day’s delay in accordance with Article 108.08 of the Standard Specifications.
Before final payments are made by the Owner, all liquidated damage amounts will be deducted
from monies due the Contractor.



No work will be permitted on Sundays or legal holidays. If the Contractor plans to work on a
Saturday, it must notify the County of these plans by noon on Thursday.

PROJECT SUPERVISION

Johnson County reserves the right to approve or disapprove the Contractor's supervisory
employees for each work crew working on the project described by these specifications. The
Engineer or the Inspector may be on-site during construction.
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SPECIAL PROVISIONS

SP-001 SPECIFICATIONS

The following Special Provisions are in addition to the General Provisions and the Indiana
Department of Transportation 2026 “STANDARD SPECIFICATIONS” and the most recent
edition of the “SUPPLEMENTAL SPECIFICATIONS,” which shall apply to this Contract.
Where the words “Standard Specifications” and also where reference consisting of a number or
numbers are used, they shall be construed as referring to the Indiana Department of
Transportation 2026 “STANDARD SPECIFICATIONS” and the most recent edition of
“SUPPLEMENTAL SPECIFICATIONS.”

The Contractor shall bring to the Preconstruction Conference a copy of the Indiana Department
of Transportation Standard Specifications, 2026 Edition and shall thereafter retain said copy at
the job site for ready reference of the Contractor’s Superintendent and/or the Engineer.

SP-002 SCOPE OF WORK

The intent of these Special Provisions, together with the General Provisions, the STANDARD
SPECIFICATIONS are to provide for the construction of the 2026 Local Mill and Overlay
Project with incidental work, all as more particularly set out in the Itemized Bid Forms.

SP-003 SITE EXAMINATION

Each Contractor shall thoroughly familiarize itself with the project by making detailed
examination of the plans and these specifications and by visually examining the site.

Without having notified the Engineer in writing prior to submitting bid, it is assumed that the
Contractor accepts existing conditions and the responsibility for the project. Later claim for
extra compensation due to site conditions will not be allowed.

SP-004 INTERPRETATION OF QUANTITIES OF ITEMIZED PROPOSAL

The quantities appearing in the itemized proposal are approximate only and are prepared for the
comparison of bids. Payment to the contractor will be made only for the actual quantities of work
performed and accepted for materials furnished in accordance with the contract, unless otherwise
provided. The scheduled quantities of work to be done and materials to be furnished may each be
increased, decreased, or omitted as hereinafter provided. The above changes will in no way
invalidate the contract for completion of all necessary work. Lengths and widths shown on the
Itemized Bid Form may not account for situations where work is being performed on only a
portion of a roadway; this would be reflected in the Square Yardage quantity estimate.

SP-005 EXAMINATION OF PLANS, SPECIFICATION, SPECIAL PROVISIONS, AND
SITE OF WORK




The bidder is expected to examine carefully the site of the work and the proposal, plans,
specifications, contract form, and special provisions pertaining to the work contemplated. The
submission of a proposal shall be considered prima facie evidence that he has satisfied himself as
to the conditions to be encountered; the character, quality, and quantities of work to be
performed and materials to be furnished and the requirements of these specifications and the
contract.

SP-006 COOPERATION BY CONTRACTOR

The Owner will supply the Contractor with 3 copies of General Provisions, Special Provisions,
and authorized alterations, if any. The Contractor shall have available on the job site at all times
during the prosecution of the work one copy of each of these. It shall give the work its careful
attention to facilitate the progress thereof, and shall cooperate with the Owner and with other
Contractors in every way possible.

SP-007 PRE-CONSTRUCTION CONFERENCE

The Contractor for this Contract shall attend a pre-construction conference arranged by the
Engineer at the site of the work or at the County Highway Office before the start of the work.
The representatives of the Owner and Engineer shall be present at this conference to discuss
various phases of the work.

SP-008 INCREASE OR DECREASE QUANTITIES OF WORK

These Special Provisions shall not be considered as a waiver of, nor shall they invalidate, the
right of the Engineer to increase or decrease the quantities of work as provided by Subsection
104.02 of the Standard Specifications.

Johnson County reserves the right to modify the work described on the Itemized Bid Form by
adding or deleting roads to be repaired and by changing the repair type and the estimated
quantities of materials to be used.

In the event that changes are made to the estimated quantities shown on the Itemized Bid Form,
such changes will be made at the unit prices shown on the Itemized Bid Form.

In the event that roads are added to the Itemized Bid Form, the unit prices for the additional
roads shall be the same as the average of the unit prices for the roads originally listed on the
Itemized Bid Form for roads located in the same township and having the same repair type as the
roads being added. If the original Itemized Bid Form does not include any roads located in the
same township or having the same repair type as the roads being added, the unit prices for the
additional roads shall be the same as the average of the unit prices for all roads originally listed
on the Itemized Bid Form and having the same repair type as the roads being added. In either
case, the average of the unit prices will be calculated as a weighted average based on the
estimated quantities for the applicable materials as shown on the Itemized Bid Form. In the event
that roads are deleted from the Itemized Bid Form, no payment will be made for the work
deleted.



SP-009 FAILURE TO COMPLETE ON TIME

Damages of $1,500 per day shall be assessed for every day beyond the agreed upon Finial
Completion date, listed elsewhere in the Special Provisions that the project does not meet the
completion requirements.

SP-010 Limitation of Operations

The Contractor’s operations will be governed by 108.06 except as specified herein. No work
will be performed outside of daylight hours, regardless of the potential availability of lighting or
other accommodations. Materials received on site which cannot be placed during this time
period shall be rejected. Contractor’s standard work days will be Monday through Friday. The
contractor may request approval from the Engineer to work on Saturdays; said request must be
made to the Engineer no later than 48 hours prior to the planned start of work on each desired
Saturday work day.

SP-011 CONSTRUCTION PROGRESS SCHEDULE

The Construction Progress Schedule shall be reviewed with the Engineer at the Pre-Construction
Conference. It shall be updated weekly until substantial completion.

SP-012 SUPERVISORY PERSONNEL

The Bidder is hereby advised that the Engineer will review and verify the construction
experience of the individual responsible for the personnel supervision of the project. The Bidder
has been admonished in the last paragraph of the Instructions to Bidders to give detailed
information in certain items of the Standard Questionnaire which information will assist in
evaluating the experience of the proposed Project Superintendent.

If the Bidder is uncertain as to the person to be assigned as Project Superintendent, the Bidder
may list alternates with information related to each.

The Engineer will advise the Owner, in advance of Contract Award, of his/her findings and
conclusions regarding this matter.

SP-013 CHARACTER OF WORKERS AND EQUIPMENT

The Contractor shall employ such superintendents, foremen, and personnel as are careful and
competent. The Engineer may demand the dismissal of any person employed by the Contractor
on the work who shall misconduct himself or herself or be incompetent or negligent in the
performance of their duties, or who shall neglect or refuse to comply with the directions given,
and such person shall not be employed again thereon without written consent of the Engineer.

The methods, appliances, machinery, and equipment used and the labor employed shall be such



as to meet requirements to produce a satisfactory quality of work and shall be adequate to
complete the work within the time specified in the Contract.

Equipment used on any portion of the work shall be such that no injury to the work, adjacent
property, or their objects will result from its use.

In case the actual progress should fall behind the estimated progress at any time, or should it
become apparent that the Contractor shall be unable to complete the work within the time limit
set out in the Contract, the Engineer may require that additional equipment meeting his or her
approval be placed on the work. The measure of the capacity and efficiency of machinery and
equipment shall be its actual performance on the work.

Should the Contractor continue to employ or again employ any person as set out above as being
undesirable, or fail to furnish suitable or sufficient machinery or force for the proper prosecution
of work, the Engineer may withhold all estimates which are or may become due until his/her
orders are complied with or the Contract may be declared defaulted.

SP-014 SPECIAL NOTICE TO BIDDERS AND SURETY COMPANIES

If, at the time the Contract is ready for final execution, all of the right-of-ways necessary for the
construction of said Contract have not been secured and in order to expedite prompt execution of
the Contract, the Contractor may execute a waiver waiving any and all damages that may occur
to the Contractor for any delay, expense, inconveniences, loss of anticipated profit, or for any
other cause that may occur to the Contractor or its Subcontractor by the failure of the Owner to
secure such right-of-ways necessary to complete said Contract. This provision shall be binding
upon any Subcontractor or said principal Contractor.

SP-015 MATERIAL SOURCE OF SUPPLY

Only materials approved as conforming to the requirements of the specifications shall be used in
the work. Approval of any source of material shall not constitute acceptance of all materials
from that source, and any material not meeting the requirements of these specifications shall be
rejected.

SP-016 CONTROL OF MATERIALS

In conjunction with the Standard Specifications, all weight tickets shall be collected to verify the
quantities of each item in the ticket’s original form only. Any material tickets not submitted
within 2 business days of the day of delivery, either to County personnel on-site or to the
Johnson County Highway Department office in Franklin, Indiana may be considered ineligible
for payment. Tickets submitted in electronic format must be clear and legible.



SP-017 STORAGE OF EQUIPMENT, MATERIALS, AND SUPPLIES

Equipment, materials, and supplies shall be so stored and handled in such a manner as to result in
minimum inconvenience to traffic and persons.

If the Contractor desires additional area for storage, it shall be its responsibility to execute proper
agreements with property owners.

SP-018 LOCAL ACCESS

The Contractor shall maintain (throughout the roadway section) the approach and field entrance
grades in a condition that will allow local traffic to access their property. The contractor is
expected to perform work activities adjacent to residential neighborhoods in a manner that
minimizes adverse impacts to adjacent properties and shall actively communicate restrictions
that affect full access to driveways and properties with the affected property owners prior to
commencing said activities.

SP-019 ACCIDENT PREVENTION

The Contractor shall exercise every precaution at all times for the protection of persons
(including employees), property, and hazardous conditions shall be guarded against or
eliminated. This protection includes signs, barricades, guards, and flashing lights as provided in
other sections of these Specifications. The Contractor shall acquaint itself and comply with
safety provisions of applicable laws, building and construction codes, The Manual on Uniform
Traffic Control Devices, and all hazards connected with the use and installation of machinery
and equipment shall be guarded against or eliminated to the extent that such provisions are not in
contravention of applicable laws.

The Contractor shall keep in its office for immediate use all articles necessary for giving first aid
to the injured. The Contractor shall maintain in its employment a person skilled in first aid, and
shall maintain standing arrangements for the immediate removal and hospital treatment of any
employee who may be injured on the work.

SP-020 HOT MIX ASPHALT (*HMA™

All materials and construction shall conform to the 2026 Edition of the Indiana Department of
Transportation Standard Specifications and current Supplemental Specifications. The Contractor
shall provide copies of material test reports showing conformance to the specifications. The
Contractor shall provide all documentation required in section 402 of the 2026 Edition Indiana
Department of Transportation Standard Specifications and current Supplemental Specifications,
including but not limited to the Job Mix Formula, Quality Control Plan, and daily Type C
Certifications.




Mixture Type Type B Type C
Design ESAL <3,000,000 > 3,000,000
Surface 9.5 mm 9.5mm
Surface -PG Binder 58S-28 58H-28
Intermediate 19.0 mm 19.0 mm
Intermediate -PG Binder 58S-28 58H-28

All material delivery tickets shall show the gross, net, and tare weights and the date of delivery.
The tare and gross weights shall be imprinted on the delivery ticket by means of an indelible
recording device or typed registering beam. Delivery tickets shall be numbered in sequence for
each contract release order and signed by the person responsible for weighing the load. The
County may have an inspector on each road to collect delivery tickets and verify the amount of
material delivered and placed.

The intention of this project is to have a smooth finished road surface with a minimum cross
slope of ¥ inch per foot; however, the nature of the concrete milling will result in a cross slope
that exceeds this amount. The depth of concrete milling will result in the asphalt overlay that is
Y4 inch higher than the existing concrete pavement at the outside edge of the concrete mill. In
areas were the existing concrete pavement does not have a uniform grade, adjustments may be
needed to the asphalt overlay dimensions or quantities in order to provide for a smooth finished
HMA surface at the completion of the project. The Contractor shall coordinate with the
Engineer to identify these locations of concern and determine necessary adjustments prior to the
commencement of paving operations.

All completed surface pavements shall have cross sections that vary not more than 3/4 inch
longitudinally from a ten foot straightedge.

All work shall be conducted during daylight hours. Materials received on site which cannot be
placed during this time period shall be rejected.

The Contractor shall notify the County Highway Department at (317) 346-4630 at least 48 hours
before beginning work on any road.

SP-021 MILLING

The Contractor shall locate and identify any manhole covers or utility structures to ensure that no
damage occurs to them. If these are damaged, it shall be the responsibility of the contractor to
repair. It shall be the contractor’s responsibility to coordinate with the utility companies any
raising, lowering, or repair of manhole or utility structures. This is not paid separately but
included in the overall work for the road segment.

The upstream side of any casting shall be spray painted white after milling prior to final asphalt
surface, to remain visible to drivers prior to final asphalt surface. Cost of material and labor is
incidental to the cost of other items.

The Contractor shall notify the County Highway Department at (317) 346-4630 at least 48 hours



before beginning this work on any roadway.

SP-022 DRAINAGE STRUCTURES

Drainage structures located within the project limits shall be paved or poured to and around the
structure unless otherwise directed by the Engineer or his/her representative. The Contractor will
notify the Engineer if the condition of a drainage structure encountered during work activities
will not accommodate the planned construction in this contract.

SP - 023 UTILITIES

Given the location of the work areas, the Contractor should be prepared to conduct construction
activities in close proximity to underground utility facilities. The Contractor shall begin utility
coordination immediately upon receiving the Notice to Proceed for the contract. The Contractor
shall be responsible for submitting 811 locate tickets in the work areas, and for facility location
and depth verification and to coordinate the necessary relocations for any conflicting utilities.
Conflicting utilities will be relocated out of conflict with the project, no utility will remain in-
place within the work area or project typical section. The cost of coordinating with utilities shall
be included in the contract price. There will be no separate line item for payment. There shall
be no reimbursement by the County to the Contractor for construction delays, (i.e. relocations,
etc.), that are caused by private utility companies.

Any damage to existing utilities shall be repaired by the Contractor at the Contractor’s expense.
The Contractor is to coordinate any water meter/valve or gas meter/valve relocations/adjustments
with the appropriate utility company and the cost of water meter/valve and gas meter/valve
relocations/adjustments shall be included in the contract price — there will be no separate line
item for payment. Any existing meter valves in the roadway will have the upstream sides painted
white after milling, to remain visible to drivers prior to final asphalt surface. Cost of materials
and labor is incidental to the cost of the other items.

SP — 024 MILLING AND PAVING

Milled lanes shall be paved up through the intermediate layer before the end of each day when
opened to traffic. At the end of each work day contractor shall not leave blunt asphalt faces
exposed to traffic. Contractor shall place advanced warning signs per the IMUTCD to alert the
public to any transverse bumps or changes in pavement elevation that are exposed to traffic.
See enclosed exhibits for milling and paving limits at intersections and areas with auxiliary
lanes.



SP-025 PROGRESSION OF THE WORK
All work items on any given road segment must start no-earlier-than receipt of the official Notice
to Proceed notification and must be completed no-later-than November 20%", 2026.

Road Start Start Date No Segment Completion
Segment | Date Earlier than | Completion Date Date
AtNTP | October 12, October 16, November 20,
2026 2026 2026
0000WA X X
225ED X X
400SG X X
400WC X X
650SD X X
700EA X X
700EB X X
S0301 X X
S0503 X X
S7004 X X
S1122 X X
1000ND X X
500ND X X

SP-026 PAVEMENT MARKINGS

Pavement markings will be in accordance with INDOT standard specification 808.

Prior to milling contractors shall video record or photograph existing intersections and road
stripping. Contractor shall notify JCHD a minimum of 7 days in advance of when the contractor
plans to install pavement markings.

Control points required as a guide for pavement traffic markings shall be spotted with paint for
the full length of the road to be marked. Control points along tangent sections shall be spaced at
a maximum interval of 100 ft. Control points along curve sections shall be spaced so as to ensure
the accurate location of the pavement traffic markings. The location of control points will be
subject to approval by the Engineer prior to the pavement traffic marking application.

SP-027 TEMPORARY PAVEMENT MARKINGS

Contractor shall place temporary pavement marking tape in accordance with Standard
Specification 801.12 to identify all lanes, arrows and stop bars, per pre-construction lane
configuration. Contractor shall remove all temporary marking tape prior to the final asphalt
surface.




2026 Local Mill & Overlay Project
Road Segment Location Map

Bargersyille

Providence

P |
1 A.;h_ﬁ.y
i L S - S\

Center Grove Q
Little'League

4

12

Mt Pleagant

[:hrES'T.i-.i'f-h...'C"-

Smith Valley I(

[] |

AUBURN TRACE

1 |

=\—

Center Grove

Waterloo

E |
C I
_ South Central |
Soccer Academil

AL-MAR




Siith Valley

y 4
4 Center Grove
i

Bargersyille

Providence

' Atterbury ~ Edinbird

2026 Local Mill & Overlay Project
Road Segment Location Map

Whiteland

opewell.__

I
Needham

Urmeyville

L S e W
=={FFranklin
Y
h o 5.7
T b
N\
_— \\."-‘




2026 Local Mill & Overlay Project
Road Segment Location Map

(s

£

Faulkner Restoration o

Rocklane

Reds Corner




2026 Local Mill & Overlay Project
Road Segment Location Map
Segment 3 - CR 400 South

Between US 31 Between bridge
and LIRC RR and CR700E




TC-09b Structural Mill and Overlay Locations

Lane Location Width (LFT) Intermediate
Direction  Inside/Outside 2ft/Aft 330 Lbs/Syd
ID# Approx. Begin STA Approx. End STA Wheel Path/ Full  Half-Ln/Full-Ln Mill Depth Length (LFT) Area SFT Area SYD TONS Comments
0000WA - Centerline Rd from 100ft North of CR 260N to Park Forest South Dr
1| 100ft N of 260N Park Forest S Dr Both Full Road 21 4.5 inches 7860 149987 16666 2750
S0503 - Brentridge Parkway from Morgantown Rd to Forest Hills Subdivision.
1 0+00 3+88 Both Full Road Varies 4.5 inches 388 12124 1348 223 "Zero" STA begins at Morgantown Rd pavement joint
End where road tapers down to 2-lanes
S$1122 - Leisure Lane from North joint of Bridge at Fairview Rd to County Line R
1 Address #512 Primrose Path Both Full Road 23 4.5 inches 1100 25300 2812 464 "Zero" STA begins at north joint of bridge at Fairview Rd
2 24+00 27+00 Both Full Road 23 4.5 inches 300 6900 767 127
3 47+00 49+00 Both Full Road 23 4.5 inches 200 4600 512 85
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MUTCD 11th Edition Page 859

Table 6P-1. Index to Typical Applications (Sheet 2 of 2)

Typical Application Description | Typical Application Number
Work within the Traveled Way of a Freeway or Expressway (see Section 6N.13)
Lane Shift on a Freeway TA-36
Double Lane Closure on a Freeway TA-37
Interior Lane Closure on a Freeway TA-38
Median Crossover on a Freeway TA-39
Median Crossover for an Entrance Ramp TA-40
Median Crossover for an Exit Ramp TA-41
Work in the Vicinity of an Exit Ramp TA-42
Partial Exit Ramp Closure TA-43
Work in the Vicinity of an Entrance Ramp TA-44
Temporary Reversible Lane Using Movable Barriers TA-45

Work in the Vicinity of a Grade Crossing (see Section 6N.17)
Work in the Vicinity of a Grade Crossing TA-46
Work in the Vicinity of Bicycle Lanes and Shared Use Paths (see Section 6N.04)

Bicycle Lane Closure without a Detour TA-47
Bicycle Lane Closure with an On-Road Detour TA-48
Shared-Use Path Closure with a Diversion TA-49
On-Road Detour for a Shared-Use Path TA-50
Paved Shoulder Closure with a Bicycle Diversion onto a Temporary Path TA-51

Work in the Traveled Way of Roundabouts

Short-Term or Short-Duration Work in a Circular Intersection TA-52
Flagging Operation on a Single-Lane Circular Intersection TA-53
Inside Lane Closure on a Multi-Lane Circular Intersection TA-54

Table 6P-2. Meaning of Symbols on Typical Application Diagrams

m Arrow board — Shadow vehicle
L\

Arrow board support or trailer
©00o0o (shown facing down)

Sign (shown facing left)

|—| Changeable message sign or support trailer Surveyor
Channelizing device Temporary barrier
I
H-D Crash cushion Temporary barrier with warning light

Traffic or pedestrian signal

Direction of travel
Truck-mounted attenuator

———

I_» Direction of temporary traffic detour
—)

.—.

Flagger

Type 3 barricade

High-level warning device
(Flag tree)

AN 1o

Warning light
(I Longitudinal channelizing device
Work space
o= Luminaire
Pavement markings that should be [ .
\\\\\ removed for a long-term project °© Work vehicle

December 2023 Sect. 6P.01
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Table 6B-1. Recommended Advance
Warning Sign Minimum Spacing

Distance between Signs**
Road Type
A | B | c
Urban (low speed)* 100 feet 100 feet 100 feet
Urban (high speed)* 350 feet 350 feet 350 feet
Rural 500 feet 500 feet 500 feet
Expressway / Freeway 1,000 feet 1,500 feet 2,640 feet

* Speed category to be determined by the highway agency or owner of site roadways open
to public travel.

** The column headings A, B, and C are the dimensions shown in Figures 6P-1 through
6P-54 The A dimension is the distance from the transition or point of restriction to the
first sign. The B dimension is the distance between the first and second signs. The C
dimension is the distance between the second and third signs. (The “first sign” is the
sign in a three-sign series that is closest to the TTC zone. The “third sign” is the sign that
is furthest upstream from the TTC zone.)

Section 6B.06 Activity Area
Support:

01 The activity area is the section of the highway where the work activity takes place. It is comprised of the work
space, the traffic space, and the buffer space.

02 The work space is that portion of the highway closed to road users and set aside for workers, equipment, and
material, and a shadow vehicle if one is used upstream. Work spaces are usually delineated for road users by
channelizing devices or, to exclude vehicles and pedestrians, by temporary barriers.

Option:
03 The work space may be stationary or may move as work progresses.
Guidance:

04 Since there might be several work spaces (some even separated by several miles) within the project limits,
each work space should be adequately signed to inform road users and reduce confusion.

Support:
05 The traffic space is the portion of the highway in which road users are routed through the activity area.

06 The buffer space is a lateral and/or longitudinal area that separates road user flow from the work space or an
unsafe area, and might provide some recovery space for an errant vehicle.

Guidance:

07 Neither work activity nor storage of equipment, vehicles, or material should occur within a buffer space.
Option:

08 Buffer spaces may be positioned either longitudinally or laterally with respect to the direction of road user
flow. The activity area may contain one or more lateral or longitudinal buffer spaces.

09 A longitudinal buffer space may be placed in advance of a work space.

10 The longitudinal buffer space may also be used to separate opposing road user flows that use portions of the
same traffic lane, as shown in Figure 6B-2.

11 If a longitudinal buffer space is used, the values shown in Table 6B-2 may be used to determine the length of
the longitudinal buffer space.

Support:
12 Typically, the buffer space is formed as a traffic island and defined by channelizing devices.

13 When a shadow vehicle, arrow board, or changeable message sign is placed in a closed lane in advance of
a work space, only the area upstream of the vehicle, arrow board, or changeable message sign constitutes the
buffer space.
Option:

14 The lateral buffer space may be used to separate the traffic space from the work space, as shown in Figures
6B-1 and 6B-2, or such areas as excavations or pavement-edge drop-offs. A lateral buffer space also may be used
between two travel lanes, especially those carrying opposing flows.

December 2023 Sect. 6B.06
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Notes for Figure 6P-53—Typical Application 53
Flagging Operation on a Single-Lane Circular Intersection
Standard:

1. Flaggers shall follow the procedures provided in Sections 6D.05 and 6D.06.

2. When crosswalks or other pedestrian facilities are closed or relocated, temporary facilities (see
Figure 6P-29) shall be detectable and shall include accessibility features consistent with the features
present in the existing pedestrian facility.

3. At night, flagger stations shall be illuminated, except in emergencies.

Guidance:

4. Flaggers on each approach to the intersection should coordinate with each other so that traffic proceeds
through the circular intersection from only one entry point at any one time.

5. When designing the TTC and installing the channelizing devices for work activities at circular
intersections, accommodations for the turning radius of wider heavy commercial vehicles should
be considered.

6. Since the geometrics of the circular intersection will temporarily be altered, consideration should be
given to establishing a truck detour for the duration of the project.

7. For intermediate or long-term work, the circular intersection should be closed if traffic cannot be
accommodated, and traffic detoured with appropriate detour signing (see Figure 6P-8) provided.

8. Conflicting pavement markings should be removed for long-term projects. For short-term and
intermediate-term projects where this is impracticable, the channelizing devices in the area where the
pavement markings conflict should be placed at a maximum spacing of /2> S feet where S is the speed
in mph. Temporary markings should be installed where needed.

9. When used, the BE PREPARED TO STOP sign should be located between the Flagger sign and the
ONE LANE ROAD sign.

10. The buffer space should be extended so that the two-way traffic taper is placed before a horizontal
(or crest vertical) curve to provide adequate sight distance for the flagger and a queue of stopped vehicles.

11. Care should be exercised when establishing the limits of the TTC zone to ensure adequate sight distance
in advance of the transition.

Option:

12. Periodic adjustments to the channelizing devices may be allowed in an active TTC zone to accommodate
the turning movements of tractor trailer vehicles and other large vehicles.

13. On the approaches where traffic flow will be split, two pilot vehicles may be used to guide traffic through
the circular intersection.

Sect. 6P.01 December 2023
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Figure 6P-53. Flagging Operation on a Single-Lane Circular Intersection (TA-53)
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ACKNOWLEDGMENT OF RECEIPT OF ADDENDUM

The Contractor acknowledges receipt of the following addenda which are hereby made part of
the Construction Contract, as fully and effectually as if copied and set out herein in full:

ADDENDUM No. SIGNATURE DATE

Contractor (Bidder):

Address:
By:
(Signature)
Name:
(Printed)
Title:

(Printed)



NON-COLLUSION AFFIDAVIT

STATE OF )
) SS
COUNTY OF )

The undersigned CONTRACTOR, being duly sworn on oath, says that it has not, nor has any
member, representative, or agent of the firm, company, corporation, or partnership represented by
it, directly or indirectly entered into or offered to enter into any combination, collusion, or
agreement with any person relative to the price to be bid by anyone, nor to prevent any person
from bidding, nor to induce anyone to refrain from bidding, and that this bid is made without
reference to any other bid and without any agreement, understanding, or combination with any
other person in reference to such bidding in any way or manner whatsoever.

BY:

(Signature)

(Title)
FOR:

(Firm or Corporation)

Before me, the undersigned Notary Public, personally appeared;

this day of , 20

My commission expires:

(County of Residence)

(Notary Signature & Seal)



LEGAL STATUS OF BIDDER

This Bid is submitted in the name of:
Firm Name:

The undersigned hereby designates below his/her business address to which all notices,
directions or other communications may be served or mailed:

Street:
City:
State: Zip Code:
The undersigned hereby declares that he/she has legal status checked below:
( ) INDIVIDUAL
( ) INDIVIDUAL DOING BUSINESS UNDER AN

ASSUMED NAME

( ) CO-PARTNERSHIP (The Assumed name of the
partnership is registered in the County of :
Indiana

( ) CORPORATION INCORPORATED UNDER THE
LAWS OF THE STATE OF . The
Corporation is:

( ) LICENSED TO DO BUSINESS IN INDIANA

( ) NOT NOW LICENSED TO DO BUSINESS IN INDIANA

The name, title, and home address of all persons who are officers or partners in the organization
are as follows:

NAME and TITLE HOME ADDRESS

Signed and Sealed this day of , 20

By:

(Signature)

(Printed)

(Title)



SUBCONTRACTOR UTILIZATION FORM

This report must accompany and be part of the sealed Bid.

1. Name of Bidder:

2. Address Bidder:

City State  Zip Phone

3. The above-named Bidder intends to subcontract for materials, services, supplies,
specialty contractors, etc., in the following fashion:

Names and Addresses of Subcontractor Nature of $ Value of
that the Contractor Anticipates Utilizing Participation Subcontract
A. Total of Above

B. Total Bid Amount

Subcontractor Utilization as a % of Total Bid Amount: (A/B x 100)

Name-Authorized Officer of Bidder

Signature-Officer Bidder

Date



SUPERINTENDENT SUBMITTAL FORM

The following person and qualifications are hereby submitted for the position of
SUPERINTENDENT of the Work under the present Bid as specified in the General Conditions of
the Contract Documents:

CONTRACTOR:
SUPERINTENDENT NAME:
TELEPHONE NUMBERS:

Daytime: Mobile: Emergency:
YEARS IN PRESENT EMPLOYMENT:

QUALIFICATIONS and PREVIOUS EXPERIENCE:

I hereby verify that the above information is correct and true and should | be awarded
the Contract, the above person will be the bidder’s Superintendent and will not be
changed except at the written consent of the Johnson County Highway Department.

Signed:

Title:

Contractor:
Approved:
Title:
Date:

Note: Failure to complete and submit this form with the bidder’s Bid may be deemed grounds for
rejecting the Bid as unresponsive.



AFFIRMATIVE ACTION STATEMENT

I hereby certify that the hiring practices of this firm conform to the requirements of IC-

5-16-6-1 and other anti-discriminatory requirements as may be in force from time to time.

Verification

I hereby swear, under the penalties of perjury, that I have read the above and it is true to

the best of my knowledge and belief.
By:

(Signature)

(Printed)
(Title)
STATE OF )
) SS
COUNTY OF )

Subscribed and sworn to before me, a Notary Public in and for said County and State, this
day of , 20

(Sign)

(Print)

County of Residence

My Commission Expires:




E-Verify Affidavit

Pursuant to Indiana Code 22-5-1.7-11, the Contractor entering into a contract with Johnson
County, Indiana (“the County”) is required to enroll in and verify the work eligibility status of all
its newly hired employees through the E-Verify program. The Contractor is not required to verify
the work eligibility status of all its newly hired employees through the E-Verify program if the E-
Verify program no longer exists.

The undersigned, on behalf of the Contractor, being first duly sworn, deposes and states that the
Contractor does not knowingly employ an unauthorized alien. The undersigned further affirms
that, prior to entering into its contract with the County, the undersigned Contractor will enroll in
and agrees to verify the work eligibility status of all its newly hired employees through the E-
Verify program.

Contractor:

By (Written Signature):

Printed Name:

Title:

Important: Notary Signature and Seal Required in the Space Below

STATE OF )
) ss:
COUNTY OF )
Subscribed and sworn to before me this day of , 20

Signature

Printed Name

My Commission Expires:

Residing in County, State of




JOHNSON COUNTY
CONSTRUCTION CONTRACT

2026 LOCAL MILL AND OVERLAY PROJECT

THIS AGREEMENT, (“AGREEMENT”) made this___ day of , 20__, between the
Board of Commissioners of Johnson County, Indiana, and its successors and assigns,
(“COUNTY™), and ., alan Indiana Corporation with offices in :
Indiana, (hereinafter referred to as “CONTRACTOR?”)

WITNESSETH:

That in consideration of the mutual covenants hereinafter set forth, CONTRACTOR and
COUNTY agree as follows:

Section One

Description of Work

Except as otherwise specifically provided, CONTRACTOR shall furnish at its own cost
and expense all labor, services, tools, equipment, materials and work, and all utility and
transportation services, required for the construction and completion of the work to be done under
this AGREEMENT, as required by the Contract Documents. CONTRACTOR will construct and
complete the same in a thorough, workmanlike manner, in every respect as described in the
Contract Documents, within the time specified and in strict accordance with the instructions and
information contained in the Notice to Bidders, Instruction to Bidders, Special Provisions,
Itemized bid form, Subcontractor’s Information Form, this AGREEMENT, Wage Scale Affidavit,
Material and Labor Affidavit, Affirmative Action Statement, CONTRACTOR’S bid, and all
required bonds, including all addenda thereto incorporated into any of such documents before the
execution of this CONTRACT, all of which constitute the CONTRACT DOCUMENTS. All of
the above documents are hereby made a part of this AGREEMENT as fully as if the same were
set forth at length herein. The Specifications and all copies thereof shall remain the property of
the COUNTY and may not be used on any other work by CONTRACTOR.

Section Two
Completion Period
CONTRACTOR will commence the work required by this AGREEMENT within ten (10)
calendar days after the Notice to Proceed is given to CONTRACTOR by the COUNTY. All work




to be performed under this agreement shall be ready for acceptance no later than the dates identified
in Special Provision SP-025 Progression Of The Work, unless the period for completion is
extended by the written agreement of all parties. The time for completion of the work shall be
considered to be the essence of this CONTRACT. CONTRACTOR will be entitled to one (1)
day in addition to the time period for completion set out above for each day’s delay that may be
caused by the COUNTY.

Section Three
Contract Price
COUNTY will pay CONTRACTOR for performance of the work under this
CONTRACT, subject to additions and deductions provided for herein, the amount of
$ .00) less five percent (5%) retainage

with said retainage to be paid within sixty-one (61) days following the date of written acceptance
of the work by the COUNTY.

Section Four
Payments

Payments of amounts due CONTRACTOR shall be made in accordance with the terms
of the documents incorporated by reference into this AGREEMENT under Section One above,
and shall be conditioned upon acceptance of the work by the COUNTY and upon
CONTRACTOR’s furnishing to the COUNTY satisfactory evidence that all payrolls, material
bills, and other costs incurred by CONTRACTOR in connection with the work under this
AGREEMENT have been paid in full.

Section Five

Liability for Damages

COUNTY, its officers, agents, or employees shall not in any manner be answerable or
responsible for any loss or damage to the work or to any part thereof; to any materials, buildings,
equipment, or other property that may be employed or placed on or about the work site during the
progress of the work; for any injury done to person or property or damages or compensation
required to be paid under any present or future law; or for any damage to any property occurring
during or resulting from the work. COUNTY assumes no responsibility for collecting indemnities
or damages from any person or persons causing injury to the work of CONTRACTOR.

CONTRACTOR shall have complete responsibility for the work and shall bear all losses



resulting to the CONTRACTOR on account of the amount or character of the work, or because
the nature of the ground in or on which the work is done is different from what was assumed or
expected, or because of bad weather, or because of errors or omissions in the CONTRACTOR’S
bid or the contract price, or, except as otherwise provided in the AGREEMENT documents,
because of any other causes whatsoever.

CONTRACTOR shall protect the entire work, all materials under the AGREEMENT, and
all property, including machinery and equipment, in, on, or adjacent to the site of the work until
final completion and acceptance of the work, from damage caused by the nature of the work, the
action of the elements, acts of others or, except as otherwise provided in the contract documents,
any other causes whatsoever. Should any damage occur by reason of any of the foregoing,
CONTRACTOR shall repair it at the CONTRACTOR’S own expense.

At CONTRACTOR’S expense, CONTRACTOR shall take all necessary precautions for
the safety of, and the prevention of injury, loss, damage, or death to persons and property on, about,
or adjacent to the premises where the work is being performed, and shall comply with all applicable
provisions of safety laws, rules, ordinances, regulations, and orders of duly constituted public
authorities.

CONTRACTOR shall be knowledgeable and fully informed of all national and state laws
and all local ordinances and regulations in any manner affecting the work or performance under
this AGREEMENT, and shall at all times observe and comply with such laws, regulations, or
ordinances, and shall indemnify the COUNTY, its officers, agents, and employees against any
claim or liability, including attorney’s fees, arising from or based on the violation of any such laws,
regulations, or ordinances.

CONTRACTOR assumes all risk of loss, damage, or destruction to the work, all of its
materials, tools, appliances, and property of every description, and of injury to or deaths of
CONTRACTOR or its employees or agents arising out of or in connection with the performance
of this CONTRACT, including that which occurs due to the acts or failure to act of any other third
party, other than that which is solely caused by the COUNTY.

To the fullest extent permitted by law, the CONTRACTOR shall indemnify and hold
harmless the COUNTY, and any employees of it from and against all claims, damages, losses, and
expenses, including but not limited to attorney’s fees arising out of or resulting from the
performance of the work, provided that such claim, damage, loss, or expense is caused in whole
or in part by the CONTRACTOR, any subcontractor, anyone directly or indirectly employed by
any of them, or anyone for whose acts any of them may be liable, regardless of whether or not

such claim, damage, loss, or expense is caused in part by a party indemnified hereunder. Such



obligation shall not be construed to negate, abridge, or reduce other rights or obligations of
indemnities which would otherwise exist as to a party or person described in this paragraph. The
CONTRACTOR’S indemnity obligations shall survive the completion, cancellation, or early
termination of the CONTRACT.

Section Six
Inspection

The COUNTY may appoint and employ such persons as it deems necessary to act as
inspectors or agents for the purpose of supervising, in the interest of the COUNTY, materials
furnished and work done as the work progresses.

Such inspectors or agents shall have unrestricted access at all times to all parts of the work
and to other places where the preparation of materials and other integral parts of the work are being
conducted.

CONTRACTOR shall provide all facilities and assistance required or requested to carry
out the work of supervision and inspection by such inspectors or agents.

Inspection of the work by these authorities or their representatives shall in no manner be
presumed to relieve in any degree the responsibilities or obligations of the CONTRACTOR, or
to constitute CONTRACTOR an agent of the COUNTY.

Any materials or workmanship found at any time to be defective shall be replaced or
remedied at once, regardless of previous inspection.

The COUNTY shall have the right to inspect the work and conduct such tests of the work
and all components thereof and to review such records of the CONTRACTOR as it considers
appropriate to verify that: (a) the work has been completed as indicated by the CONTRACTOR,
(b) such work has been completed in a good and workmanlike manner, free of defects and in
accordance with the CONTRACT DOCUMENTS and all warranties therein, and (c) all required
payments to the subcontractors and suppliers, if applicable, have been made. If the COUNTY
determines that the work has not been so completed or that required payments to the subcontractors
and suppliers, if applicable, have not been made, then, notwithstanding the issuance of any
certificate or any other provision of the CONTRACT DOCUMENTS, the COUNTY may withhold
payments to the CONTRACTOR necessary to protect the COUNTY from loss. If the COUNTY
withholds payments pursuant to this paragraph, it shall give written notice to the CONTRACTOR
of the reason for withholding payments.

If the CONTRACTOR fails to correct any work which is not in accordance with the
requirements of the CONTRACT DOCUMENTS, or fails to carry out the work in accordance with



the CONTRACT DOCUMENTS, the COUNTY, by a written order, may order the
CONTRACTOR to stop the work, or any portion thereof, until the cause of such order has been
eliminated; however, the right of the COUNTY to stop the work shall not give rise to a duty on
the part of the COUNTY to exercise this right for the benefit of the CONTRACTOR or any other
person or entity. Failure to exercise this right is not a waiver of any right by the COUNTY or a
release of the CONTRACTOR from any duty or warranty.

If the CONTRACTOR defaults or neglects to carry out the work in accordance with the
CONTRACT DOCUMENTS and fails within a seven (7) day period after receipt of written notice
from the COUNTY to commence and continue correction of such default or neglect with diligence
and promptness, the COUNTY may, after such seven (7) day period, give the CONTRACTOR a
second written notice to correct such deficiencies within a second seven (7) day period. If the
CONTRACTOR within such second seven (7) day period after receipt of such second notice fails
to commence and continue to correct any deficiencies, the COUNTY may, without prejudice to
other remedies, correct such deficiencies. In such case an appropriate change order shall be issued
deducting from the payments then or thereafter due the CONTRACTOR the cost of correcting
such deficiencies, including compensation for the COUNTY’S additional services made necessary
by such default, neglect or failure. If the payments then or thereafter due the CONTRACTOR
are not sufficient to cover such amount, the CONTRACTOR shall pay the difference to the
COUNTY. COUNTY reserves all remedies
available to it, whether at law or in equity, in enforcing CONTRACTOR’S obligations under this
CONTRACT.

Section Seven
Rovyalties, Patents, and Licenses

The CONTRACTOR agrees to pay for all royalties, patents, and licenses necessary for
performance of the work under this CONTRACT, including those applying to processes, and
further agrees to defend all suits or claims for infringement of any patent rights, and to save the
COUNTY and its officers, employees, and agents harmless from loss or expenses on account

thereof.

Section Eight
Certificates and Permits

CONTRACTOR shall secure at CONTRACTOR’S own expense all necessary

certificates and permits from municipal or other public authorities required in connection with the




work contemplated by this AGREEMENT or any part hereof, and shall give all notices required
by law, ordinance, or regulation. CONTRACTOR shall pay all fees and charges incidental to the
due and lawful prosecution of the work contemplated by this CONTRACT, and any extra work
performed by the CONTRACTOR.

Section Nine
Insurance

CONTRACTOR shall not commence work under this AGREEMENT until it has obtained
all certificates of insurance required under this AGREEMENT, and such insurance has been
approved by the COUNTY. Likewise, CONTRACTOR shall not allow any approved
subcontractor to commence work on a subcontract until all similar insurance required of the

subcontractor has been obtained and approved.

The following requirements apply to CONTRACTOR, all subcontractors, and suppliers:

1. Commercial General Liability: Commercial General Liability insurance coverage in

an amount not less than $1,000,000 per occurrence and $2,000,000 per project
aggregate. The policy shall contain and/or be endorsed to include the following
coverage:
(a) Premises/Operations;
(b) Products/Completed Operations;
(c) Medical Payments;
(d) Contractual Liability;
(e) Independent Contractors;
(f) Broad Form Property Damage;
(9) Personal and Advertising Injury ($1,000,000 each occurrence);
(h) Separation of Insureds (Severability of Interest)
The insurance must be written on an “occurrence” form. Please note “occurrence coverage” on

the certificate. “Claims made coverage” is not acceptable.

Additional Insured Endorsement CG 20 10 07 04 or a substitute endorsement providing equivalent
coverage. CG 20 37 07 04 is acceptable if it is accompanied by CG 20 10 07 04, or CG 20 37 07
04 must be provided with your certificate and shall state as follows: “The Johnson County Board



of Commissioners and its affiliates, including all divisions and subsidiaries shall be named as
an Additional Insured on a primary and non-contributory basis.”

2. Commercial Automobile: Comprehensive automobile liability insurance coverage

(insuring all owned, leased, rented, hired, and non-owned automobiles) in an amount
not less than $1,000,000 combined single limit (CSL).

3. Worker’s Compensation _and Employer’s Liability: Worker’s compensation

statutory limits, and employer’s liability not less than $500,000 each accident;
$500,000 disease — each employee; and $500,000 disease — policy limit.

4. Excess Umbrella:  Excess and/or umbrella liability in an amount not less than

$5,000,000. Excess liability must state what underlying coverage is applicable to if it
is not specified in the umbrella form.
5. Carrier Financial Ratings: Coverage may be written with either a licensed or non-

admitted company so long as the non-admitted company is: (a) listed as approved by
the Indiana Department of Insurance to do business in Indiana; or (2) a carrier with a
financial rating of A-, FSC VII, or better by A.M. Best.

6. Cancellation Notice: No revision of the standard certificate form may be made to

allow any less than thirty (30) days prior written notice for cancellation of any of the
aforementioned insurance policies or to process a request to delete certificate holder as
described in Item 8 below as an additional insured.

7. Certificate Holder: The following address must always be shown regardless of where

the work is to be performed:

Johnson County Board of Commissioners
Johnson County West Annex

86 West Court Street

Franklin, IN 46131

8. Additional Insured; Waiver of Subrogation: Include the following language on the

certificate in the Special Provisions section with respect to all policies:

“The Johnson County Board of Commissioners and its affiliates, including all divisions
and subsidiaries shall be named as Additional Insured on a primary and non-
contributory basis for all policies except worker’s compensation. Insurer shall provide
a waiver of subrogation in favor of the Johnson County Board of Commissioners and
its affiliates, including all divisions and subsidiaries pertaining to the Commercial
General Liability, Automobile Liability, and where permitted by statute, Worker’s
Compensation.”



9. Environmental Impairment and/or Professional Liability Insurance:

Environmental Impairment and/or Professional Liability insurance shall be provided in
an amount not less than $1,000,000 per loss.

The policy shall also specifically include coverage for “hold harmless” clause
(Contractual Liability) contained elsewhere in the AGREEMENT and shall appear on
the certificate.

Should any coverage approach expiration during the contract period, it shall be renewed
prior to its expiration date and certificates again filed with the COUNTY. Failure to
renew and file new certificates with the COUNTY shall be just cause to withhold any

payment until these requirements are met.

Section Ten
Subcontractors

CONTRACTOR shall not sublet any part of the work under this AGREEMENT nor assign the
CONTRACTOR’S interest under this AGREEMENT nor any monies due the CONTRACTOR
hereunder without first obtaining the written consent of the COUNTY. This AGREEMENT shall

inure to the benefit of and shall be binding on the parties and their successors and permitted assigns.

Any agreement between the CONTRACTOR and a subcontractor (and where appropriate
between subcontractors and sub-subcontractors) shall include provisions that:
1. Preserve and protect the rights of the COUNTY herein;
2. Require that such work be performed in accordance with the requirements of the
CONTRACT DOCUMENTS;
3. Require that all claims for additional costs, extensions of time, damages for delays, or
otherwise with respect to subcontracted portions of the work be submitted to the
CONTRACTOR in sufficient time so that the CONTRACTOR may comply in the
manner provided in the CONTRACT DOCUMENTS for like claims by the
CONTRACTOR upon the COUNTY;
4. Obligate each subcontractor specifically to consent to the provisions of this paragraph;
and
5. Obligate the subcontractor to waive all rights against the COUNTY and against those
for whom the COUNTY is legally liable for losses covered by insurance provided by the
subcontractor to the extent the upper limits of such insurance are adequate to cover such
damages.

The CONTRACTOR shall pay each subcontractor the amount to which the subcontractor is



entitled. In the event it appears to the COUNTY that labor, material, and other invoices incurred
in the performance of CONTRACTOR’S work are not being currently paid, the COUNTY may
take such action as it deems necessary to ensure that the money paid with any payment will be
utilized to pay such invoices.

Section Eleven
Termination

In the event of any default by the CONTRACTOR, the COUNTY shall have the right to
terminate the AGREEMENT after giving the CONTRACTOR seven (7) calendar days’ written
notice of such termination. It shall be considered a default by the CONTRACTOR if the
CONTRACTOR shall:

1. Fail to cure any breach of its obligations under the CONTRACT DOCUMENTS within

seven (7) days after notice from the COUNTY stating generally the nature of such breach.

2. Fail to provide qualified and competent supervisors, workmen, subcontractors, or proper

materials, or fail to make prompt payment therefore.
The CONTRACTOR shall be terminated unless the COUNTY subsequently otherwise agrees,
upon the appointment of a receiver for the CONTRACTOR by reason of the CONTRACTOR’S
insolvency or upon the CONTRACTOR’S making an assignment for the benefit of creditors or
if the CONTRACTOR is adjudged a bankrupt. If the CONTRACTOR files a petition under the
bankruptcy code, the AGREEMENT shall terminate if the CONTRACTOR or the Trustee rejects
the AGREEMENT or, when not performing in accordance with the approved schedule, the
CONTRACTOR is unable to give adequate assurance of completing the AGREEMENT in
accordance with the schedule. If the CONTRACTOR is not performing in accordance with the
AGREEMENT at the time of filing such petition, or at any subsequent time, the COUNTY may,
while awaiting the CONTRACTOR or the Trustee to reject the AGREEMENT or to accept and
provide adequate assurance of the CONTRACTOR'’S ability to perform, avail itself of all
remedies as are reasonably necessary to maintain the schedule. The COUNTY may offset all costs
incurred by it in the pursuance of any of the remedies provided in the preceding sentences, together
with the COUNTY’S reasonable overhead and direct job expenses incurred in pursuing such
remedy or remedies including, without limitation, its attorney’s fees.

If the AGREEMENT is terminated under this paragraph, the COUNTY may
take possession of the premises and of all materials, tools, and appliances thereon, and finish the
work by whatever methods the COUNTY may deem expedient. In such case, the
CONTRACTOR shall not be entitled to receive any future payment until the work is finished.



If the unpaid balance of the contract price exceeds the expense of finishing the work, including
compensation for additional material and administrative services, such excess shall be paid to
CONTRACTOR. If such expenses exceed the unpaid balance, CONTRACTOR shall pay the
difference to the COUNTY.

Section Twelve

Guaranty of Work
CONTRACTOR agrees to guarantee all work under this AGREEMENT for a period of

one year from the date of final payment.

If any unsatisfactory condition or damage develops within the time of this guaranty due to
materials or workmanship that are defective, inferior, or not in accordance with this
AGREEMENT, CONTRACTOR shall, whenever notified by COUNTY, immediately place such
guaranteed work in a condition satisfactory to COUNTY and make repairs of all damage to
buildings, equipment, grounds, and other property made necessary in the fulfillment of the
guaranty.

If CONTRACTOR fails to proceed promptly to comply with the terms of any guaranty
under this AGREEMENT, CONTRACTOR agrees that COUNTY may have such work
performed as COUNTY considers necessary to fulfill such guaranty or may allow the damage or
defective work to remain as it is. In the first instance, CONTRACTOR shall promptly pay
COUNTY such sums as were expended in fulfilling the guaranty; in the second instance
CONTRACTOR shall promptly pay COUNTY such sums of money as would have been
necessary to expend to fulfill the guaranty.

Unusual wear and tear and the results of accidents not chargeable to CONTRACTOR or
its agents do not fall within this guaranty.

Everything necessary for the fulfillment of any guaranty must be done without any expense
to the COUNTY.

Section Thirteen

Wage Scales
The CONTRACTOR agrees that it and all of its subcontractors shall comply strictly with

any wage scale determination made pursuant to Indiana law. The CONTRACTOR agrees further
that before any work is performed pursuant to this AGREEMENT or any subcontract, a schedule
of wages to be paid for the work shall be filed with the COUNTY.



Section Fourteen

Anti-discrimination Provisions
Pursuant to 1C 22-9-1-10, the CONTRACTOR and any employee shall not discriminate

against any employee or applicant for employment to be employed in the performance of work
under this AGREEMENT, with respect to hire, tenure, terms, conditions, or privileges or
employment or any matter directly or indirectly related to employment, because of race, color,
religion, sex, disability, national origin, or ancestry. Breach of this provision/covenant may be
regarded as a material breach of the AGREEMENT.

Section Fifteen

Cancellation
If the COUNTY makes a written determination that funds are not appropriated or otherwise
available to support continuation of this CONTRACT, the AGREEMENT shall be canceled. A
determination by the County that funds are not appropriated or otherwise available to support

continuation of performance shall be final and conclusive.

Section Sixteen

Conflict of Interest

As used in this section “immediate family” means the spouse and the unemancipated
children of an individual.

“Interested party” means:

(1) The individual executing this CONTRACT;

(2) An individual who has an interest of three percent (3%) or more of CONTRACTOR,

if CONTRACTOR is not an individual; or

(3) Any member of the immediate family of an individual under subdivision (1) or (2).

“DEPARTMENT” means the Indiana Department of Administration.

“COMMISSION” means the State Ethics Commission.

The COUNTY has the right to cancel this AGREEMENT without recourse by
CONTRACTOR if any interested party is an employee of the County of Johnson, State of Indiana.

CONTRACTOR has an affirmative obligation under this AGREEMENT to disclose to
the COUNTY when an interested party is or becomes an employee of the County of Johnson, State
of Indiana. The obligation under this subsection extends only to those facts which
CONTRACTOR knows or reasonably could know.



Section Seventeen

Debarment and Suspension
CONTRACTOR certifies, by entering into this CONTRACT, that neither it nor its

principals are presently debarred, suspended, proposed for debarment, declared ineligible, or

voluntarily excluded from entering into this AGREEMENT by any federal, state, or county
department or agency. The term “principal” for purposes of this AGREEMENT is defined as an
officer, director, owner, partner, key employee, or other person with primary management or
supervisory responsibilities, or a person who has a critical influence on or substantive control over
the operation of CONTRACTOR.

Section Eighteen

Notice
All notices required to be given under this AGREEMENT will be made in writing and will

be sent by certified or registered mail addressed to the parties, as follows:

COUNTY: Board of Commissioners of Johnson County
Johnson County West Annex
86 West Court Street
Franklin, Indiana 46131

and copy to: Tiffany M. Costley
County Attorney
Johnson County West Annex
86 West Court Street
Franklin, Indiana 46131

CONTRACTOR:

Section Nineteen

Entire Agreement; Amendment

The written terms and provisions of this AGREEMENT shall supersede all prior verbal
statements of any officer or other representative of the COUNTY and such statements shall not be
effective or be construed as entering into or forming a part of, or altering in any manner
whatsoever, this AGREEMENT or any CONTRACT DOCUMENTS. This instrument contains
and constitutes the entire agreement of the parties regarding the subject matter hereof, and there



are no other agreements, written or oral, between the parties affecting the subject matter hereof.
No amendment of this AGREEMENT shall be effective unless the same is made in writing and
signed by the parties hereto.

Section Twenty

Governing Law; Construction
1. This AGREEMENT shall be construed and interpreted in accordance with the laws of the State

of Indiana, as well as all applicable federal, state, or local laws or regulations, which are herein
incorporated by reference. The Parties agree that any action related to the Agreement shall be
governed by the laws of the State of Indiana and brought in Johnson County, Indiana.

2. All headings of sections of this AGREEMENT are inserted for convenience only, and do not
form part of the AGREEMENT or limit, expand, or otherwise alter the meaning of any provisions
hereof.

3. This AGREEMENT may be executed in any number of counterparts, each of which shall be
deemed to be an original and all of which shall constitute one and the same AGREEMENT.

4. The terms “hereof,” “herein,” and “hereunder” and words of similar import, shall be construed
to refer to this AGREEMENT as a whole, and not to any particular paragraph or provision, unless
expressly so stated.

5. The word “person” shall mean any natural person, partnership, corporation, and any

other form of business or legal entity.

6. All words or terms used in this CONTRACT, regardless of the number or gender in which they
are used, shall be deemed to include any other number and any other gender as the context may
require.

7. The provisions of this AGREEMENT are intended to be for the sole benefit of the parties hereto,
and their respective successors and assigns, and none of the provisions of this AGREEMENT are
intended to be, nor shall they be construed to be, for the benefit of any third party.

8. This AGREEMENT shall be construed without regard to any presumption or rule requiring
construction against the party causing such instrument to be drafted.

Section Twenty-One

Attorney Fees
In the event of any litigation between the parties hereto arising out of the terms and

conditions of this CONTRACT, the party prevailing in such litigation shall be entitled to have all
of its costs and expenses, including reasonable attorney fees, paid by the party not prevailing in

said litigation. The prevailing party shall be entitled to have judgment entered in said proceedings



for all such costs and expenses.
IN WITNESS WHEREOF, the parties have executed this AGREEMENT at Franklin,
Indiana, the day and year first above written.

Section Twenty-Two
E-Verify Program
The Contractor shall provide documentation to the County evidencing that the

Contractor has enrolled in and is participating in the E-Verify program regarding eligibility status
of all newly hired employees of the Contractor pursuant to Indiana Code 22-5-1.7. The Contractor
is not required to verify the work eligibility status of all newly hired employees of the Contractor
through the E-Verify program if the E-Verify program no longer exists. Further, the Contractor
shall sign an affidavit affirming that it has enrolled in and is participating in the E-Verify program

and that the Contractor does not knowingly employ an unauthorized alien.

Section Twenty-Three

No Investment in Iran

As required by IC 85-22-16.5, the Contractor certifies that the Contractor is not engaged
in investment activities in Iran. Providing false certification may result in the consequences listed
in 1IC 85-22-16.5-14, including termination of this Contract and denial of future Johnson County

contracts, as well as imposition of a civil penalty.



CONTRACTOR

By:

ATTEST:

By:

COUNTY
BOARD OF COMMISSIONERS
OF JOHNSON COUNTY

By:

Brian P. Baird, Chairman
By:

Kevin M. Walls, Member
By:

Ronald H. West, Member
ATTEST:
By:

Elizabeth A. Alvey, Auditor of
Johnson County

This Construction Contract Prepared By:
Johnson County Highway Department
1051 Hospital Road
Franklin, Indiana 46131

Approved By:
Tiffany M. Costley, County Attorney
86 West Court Street
Franklin, Indiana 46131
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